AG Contract No. KR88-1770TRN
ADQT ECS File No. JPA 98-125
TRACS No.: 017 MA 217 H 4626 01C
Federal Project No: IM 17-1(349).
Section: 1-17/Pinnacle Peak Road
Intermediate TI Improvement

INTERGOVERNMENTAL AGREEMENT ’
BETWEEN 97 £+ 'E' 8
THE STATE OF ARIZONA
AND
THE CITY OF PHOENIX

THIS AGREEMENT is entered into 5&/)@1— , 2001, pursuant to
Arizona Revised Statutes, Sections 11-951 throu 11-954, as amended, between the STATE OF
ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the "State") and the CITY
OF PHOENIX, acting by and through its CITY MANAGER (the "Gity").

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved o enter into
this agreement and has delegated to the undersigned the authority to execute this agreement on behaff of
the State.

2. The City is empowered by Chapter 2, Section 2 of the City Charter, to enter into this agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into
this agreement and has authorized the undersigned io execute this agreement on behalf of the City.

3. The State and the City agree to participate in constructing South-bound on and North-bound off
slip-ramps to Interstate 17 (I-17) at Pinnacle Peak Road Traffic Interchange (T1); widening the Pinnacle
Peak Road bridge to accommodate a left turn lane, and installing traffic signals at ramp intersections,
herein referred to as the Project. The State shall contribute $1,500,000.00 towards the construction of the
Project. The City shall contribute to the Project in an amount not to exceed $550,000.00.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:
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il. SCOPE OF WORK

1. The Siate will:

a. Upon execution of this agreement, invoice the City in the amount of $550,000.00 for
construction, construction engineering (CE) and administration for the estimated cost of the Project as
shown on Exhibit “A”, attached hereto and made a part hereof.

b. Provide design plans, specifications and other such documents required for the Project at
60% and 95% completion to the City for review and comments.

¢. Call for bid, award one or more construction contracts for the Project. Administer same and
make all payments to the contractor(s). Be responsible for any contractor claims for extra compensation
attributable to the State.

d. Upon completion of construction, approve and accept the Project on behalf of the parties
hereto and provide maintenance to the Project within the State’s control of access.

e. Reimburse the City any savings if the actual Project costs {to include but not limited to
construction, CE and administration) are less then the Project’s estimation cost of $2,050,000.

2. The City will;
a. Upon execution of this agreement and receipt of an invoice, remit to the State the amount of
$550,000.00, for the City's estimated cost of the Project (to include but not limited fo construction, CE and
administration).

b. Review the construction documents and provide comments as appropriate.

c. Be responsible for maintenance to the Project outside the State’s control of access. Be
responsible for any contractor claims for extra compensation attributable to the City.

. MISCELLANEOUS PROVISIONS

1. This agreement shall remain in force and effect until completion of said Project; provided,
however, that this agreement, except any provisions herein for maintenance, which shall be perpetual,
may be cancelled at any time prior to the award of a construction contract, upon thirty (30) days written
naotice to the other party.

2. This agreement shall become effective upon filing with the Secretary of State.

3. This agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.

4. The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract.

5. Inthe event of any controversy which may arise out of this agreement, the parties hereto agree to
abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section

12-1518.

6. All notices or demands upon any party to this agreement shall be in writing and shail be defivered
in person or sent by mail addressed as follows:
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Department of Transportation
Joint Project Administration
205 South 17 Avenue, MD 616
Phoenix, AZ 85007

City of Phoenix

Street Transportation Department
200 W. Washington, 5th Floor
Phoenix, AZ 85003-1611

JPA 98-125

7. Attached hereto and incorporated herein is the written determination of each party’s legal counsel
that the parties are authorized under the laws of this state to enter into this agreement and that the

agreement is in proper farm.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

CITY OF PHOENIX, a Municipal
Corporation, Frank Fairbanks, City Manager

By \ \ mei G\-Q,Q?ﬂ"

THOMAS E CALLOW, P.E.
Street Transportation Director

ATTEST

By__ g i ///%

ACTING City Clerk

93-1256doc
27ApT2601

STATE OF ARIZONA
Department of Transportation

By @TMLJAZM_

DANIEL S. LANCE, P.E.
Deputy State Engineer
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RESOLUTION

BE IT RESOLVED on this 18th day of Agril, 1998, that |, the undersigned MARY E. PETERS, as Director
of the ARIZONA DEPARTMENT OF TRANSPORTATION, have determined that it is in the best interests
of the STATE QOF ARIZONA that the DEPARTMENT OF TRANSPORTATION, acting by and through the
INTERMODAL TRANSPORTATION DIVISION, to enter into an agreement with the CITY OF PHOENIX,
for the purpose of defining the responsibilities for the construction of the south-bound on and the north-
bound slip-ramps to Interstate 17 (I-17) at Pinnacie Peak Road Traffic Interchange; widening the Pinnacle
Peak Road Bridge to accommadate a left turn lane, and installing traffic signals at ramp intersections.

Therefore, authorization is hereby granted fo draft said agreement which, upon completion, shall be
submitted o the Deputy State Engineer or higher for approval and exectition.

& Py ”f‘::ﬁ ;1:”" ::::';:’;:;;F",
Q{/}Ww&fﬁﬁ e
DAVID R. ALLOCCO, P.E

Assistant State Engineer
Engineering Technical Group

for MARY E. PETERS, Director



EXHIBIT ‘A’
PRELIMINARY OPINION OF CONSTRUCTION

COSTS
[PROJECT NUMBER: 017 MA217H462601C | |[ROUTE 1-17 |
l LOCATION: Pinnacle Peak Road T. || [Feb. 20, 2001 |
G ITEM UNIT. S QUANTITY 7 PRICE . -“AMOUNT
(8) ($)

Clearing and Grubbing LSUM 1 5,000.00 5,000

Removal of Structures and Obstructions LSUM 1 3,000.00 3,000
Remove Guardrail LF 565 2.00 1,100

Remove and Salvage Guardrall LF 3,135 3.00 9,400

Remove Embankment Curb LF 3,885 1.00 4,000

Remove Bridge Rail  LF 252 8.00 2,000

Remove Pavement  SY 1,000 2.00 2,000

Borrow CY 33,000 5.00 165,000

Asphaitic Concrete (Misc. Struct.) (4"} Ton 2,735 40.00 109,400
Aggregate Base Course (10"} CY 4,685 17.00 79,700

Asphaltic Concrete Friction Course (Misc.}  Ton 628 55.00 34,500
Concrete Gore Paving  SY 151 25.00 3,800

Single Curb for Raised Median  LF 2,776 7.00 19,400

Concrete Bridge Barrier  LF 252 60.00 15,100

Construct Guardrail From Salvage  LF 3,135 7.00 21,900
Guardrall LF 275 12.00 3,300

Guardrail Terminal System  EA 8 3,000.00 24,000

Guardrall Transition (C-10.30) EA 4 1,200.00 4,800

5 x 20’ Retaining Wall LSUM 1 3,000.00 3,000

Extend Concrete Box Culvert  LSUM 1 79,0600.00 79,000

Pipe, Corrugated Metal, 24" LF 175 60.00 10,500

Pipe, End Sections  EA 3 300.00 900

Concrete Curb & Gutter (Type D, h=6"} LF 127 12.00 1,500
Median Paving SY 912 22.00 20,100

Concrete Catch Basin (C-15.30) EA 1 1,800.00 1,800
Embankment Splilway (C-04.10)  LF 120 40.00 4,800
Embankment Curb (3 1/2") LF 3,300 6.00 19,800

Pavement Marking  LF 6,400 0.30 1,900

Remove & Replace Fence  LF 1,600 2.25 3,600

Signing LSUM 1 24,000.00 24,000

Seeding ACRE 3 2,000.00 6,000

Bridge Widening LSUM 1 430,000.00 430,000

Signalization LSUM 1 170,000.00 170,000

Lighting LSUM 1 30,000.00 30,000

SUBTOTAL $1,314,300

Erosion Control {1%) 13,100

Construction Survey {2%) 26,300

Cluality Control (2%) 26,300

Water Supply/Dust Paliiative (2%) 26,300
Maintenance/Protection of Traffic (15%) 197,100
Mobllization (10%) 131,400

Construction Engineering & Contingencies (24%) 315,400
TOTAL CONSTRUCTION COST $2,050,200
Preliminary Engineering (10%) 205,000

TOTAL PROJECT COST

$2,255,200
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APPROVAL OF THE CITY OF PHOENIX ATTORNEY

I have reviewed the above referenced proposed intergovernmental agreement,
between the DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION
DIVISION, and the CITY OF PHOENIX and declare this agreement to be in proper form and within

the powers and authority granted to the City under the faws of the State of Arizona. No opinion is

expressed as to the authority of the State to enter into this agreement.

DATED this day of , 2001

L illicnd Rock

ACTING City Attorney
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TRN Main: (602} 542-1680
STATE OF ARIZONA Direct: {602} 542-8837

Fax: (602} 542-3646
QFFICE OF THE ATTORNEY GENERAL

JANET NAPOLITANO Main PHONE | {602) 542-5023
ATTORNEY GENERAL 1275 WEST WASHINGTON, PHOENIX, AZ. B5007-2926 FacsiMILE : {602) 542-4085

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR98-1770TRN, an agreement between public agencies, has been
reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State
or its agencies, to enter into said agreement.

DATED May 24, 2001.

JANET NAPOLITANO
Attomey General

{

JAMES R. REDPATH
Assistant Attormey General
Transportation Section

JRR:et/685173

Enc.



ARIZONA DEPARTMENT OF TRANSPORTATION
CONTACT REPORT
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